STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 04/ 18/ 00 I N SANTA BARBARA COUNTY NEAR 04/ 19/ 00
CONTRACT NUMBER 05- 466804 LAS CRUCES FROM GOVI OTA CREEK CONTRACT CODE ' C '
LOCATI ON 05- SB- 101-47. 3/ 47.9 BRI DGE TO 0.2 KM NORTH OF GOVl OTA 34 CONTRACT | TEMS
CREEK BRI DGE
CONSTRUCT MEDI AN BARRI ER AND W DEN FEDERAL Al D ACST-P101-(937)E

PH P101- (937) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

PROPCSALS | SSUED 18 FUND TOTAL HB1 718, 000 TOTAL NUMBER OF WORKI NG DAYS 40
NUVBER OF BI DDERS 6 ENG NEERS EST 619, 700. 00 AMOUNT UNDER 132, 312. 00 PERCENT UNDER EST 21. 35
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 487, 388. 00 6 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 566, 595. 00 4 R BURKE CORPORATI ON 805 543-8568
00264193
P O BOX 957 FAX 805 543-2521
SAN LU S OBI SPO CA 93406- 0957
3 586, 563. 00 2 MADONNA CONSTRUCTI ON COVPANY 805 543-0300
00065547
P O BOX 3910 FAX 805 541-3067
SAN LU S OBI SPO CA 93403
4 610, 023. 50 3 MODERN ALLOYS | NC 714 893-0551
00652040
11172 WESTERN AVENUE FAX 714 895-9924
STANTON CA 90680
5 650, 038. 22 5 M J ROSS CONSTRUCTI ON | NC 805 773-8007
00658997
100 FIVE CITIES DRI VE FAX 805 773-8006

Pl SMO BEACH CA 93449



05- 466804

05- SB-101-4

04/ 18/ 00

6

846, 529. 00

1

TAPUZ ENTERPRI SES | NC

P O BOX 18500
ENCI NO CA 91416

Bl D245
PAGE 2
04/ 19/ 00
818 345-6555
00698776
FAX 818 996- 5568



05- 466804 Bl D245

05- SB-101-4 PAGE 3
04/ 18/ 00 04/ 19/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 C AND W FENCE METAL BEAM GUARD RAI L

VENTURA CA
COOPER ENG NEERI NG | NC BARRI ER RAI L ( PARTI AL)
TUSTIN CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
Pl SMO BEACH CA
SUPER SEAL AND STRI PE STRI PI NG

FI LLMORE CA



05- 466804 Bl D245

05- SB-101-4 PACGE 4
04/ 18/ 00 04/ 19/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 C AND W FENCE | TEMS 10, 28 AND 29
VENTURA CA
COOPER ENG NEERI NG | NCORPORATED | TEM5 30 AND 31
TUSTIN CA
STATEW DE SAFETY AND SI GNS ITEMS 1, 2, 5, 7, 9 AND 13
Pl SMO BEACH CA
SUPER SEAL AND STRI PE | TEMS 3, 4, 6, 11 AND 32 THRU 34
FI LLMORE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 BAI BAS SAFETY SERVI CE | TEM 2 ( PARTI AL)
ATASCADERO CA
C AND W FENCE | TEM5S 10, 28 AND 29
VENTURA CA
COOPER ENG NEERI NG | NCORPORATED | TEM5S 30 AND 31
TUSTIN CA
SUPER SEAL AND STRI PE | TEMS 3, 4, 6, 11 AND 32 THRU 34

FI LLMORE CA



05- 466804
05- SB-101-4
04/ 18/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
04/ 19/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

KARLESKI NT CRUM

SAN LU S GBI SPO CA

R BURKE CORPORATI ON

SAN LU S GBI SPO CA

R BURKE CORPORATI ON

SAN LU S GBI SPO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUPER SEAL AND STRI PE

FI LLMORE CA

Bl DDER | D NAME AND ADDRESS

FI BER RCOLLS

ASPHALT PAVI NG ROADWAY EXCAVATI ON, SHOULDER BACKI NG
DRAI NAGE AND M NOR CONCRETE

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL

STRI PI NG AND PAVEMENT MARKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BAI BAS SAFETY SERVI CE
ATASCADERO CA

C WFENCE CO

VENTURA CA

COOPER ENG NEERI NG

TUSTIN CA

KARLESKI NT AND CRUM

SAN LU S GBI SPO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

CONTI NUED ON NEXT PAGE

| TEM 2

| TEM5S 10, 28 AND 29
| TEM5S 30 AND 31

| TEM 18

ITEM5S 1, 5, 9 AND 13



05- 466804
05- SB-101-4
04/ 18/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
04/ 19/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 SUPER SEAL AND STRI PE
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS

| TEMS 3, 4, 6, 11 AND 32 THRU 34

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 J D JIMNEZ
9583 8TH STREET
RANCHO CUCAMONGA CA 91730

CONCRETE



05- 466804 Bl D245

05- SB- 101- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
04/ 18/ 00 04/ 19/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 120090 CONSTRUCTI ON AREA S| GNS LS LUVMP SUM 3, 500. 00* 3,500. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 27, 174. 00* 27,174. 00
3 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 120 10. 00 1, 200. 00
4 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2, 460 .75 1, 845. 00
5 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 74 32.00 2, 368. 00
6 (S) 120300 TEMPORARY PAVENENT MARKER EA 530 5. 00 2, 650. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 1 11, 750. 00 11, 750. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) M 1,160 30. 00 34, 800. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 195. 00 2, 730. 00
10 150662 REMOVE METAL BEAM GUARD RAI LI NG M 1,070 13.50 14, 445. 00
11 150710 REMOVE TRAFFI C STRI PE M 1, 950 3.00 5, 850. 00
12 150806 REMOVE Pl PE M 41 67. 00 2, 747.00
13 152316 RESET ROADSI DE SI GN (ONE POST) EA 10 107. 00 1,070. 00
14 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 1, 000. 00* 1, 000. 00
15 190101 ROADWAY EXCAVATI ON VB 390 110. 00 42, 900. 00
16 190185 SHOULDER BACKI NG STA 10 825. 00 8, 250. 00
17 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 30 25.00 750. 00
18 203021 FI BER ROLLS M 360 21.00 7,560. 00
19 390103 ASPHALT CONCRETE ( TYPE B) TONN 1, 280 50. 00 64, 000. 00
20 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 6 365. 00 2,190. 00
21 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 8 1, 950. 00 15, 600. 00
22 664016 450 MM CORRUGATED STEEL Pl PE M 46 245. 00 11, 270. 00
(2.77 MM THI CK)
23 692385 450 MM ANCHOR ASSEMBLY EA 6 265. 00 1, 590. 00
24 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 780 2.00 3,560. 00
25 017674 CONCRETE BARRI ER DELI NEATOR EA 30 11.00 330. 00
( FLEXI BLE POST)
26 820107 DELI NEATOR ( CLASS 1) EA 6 41. 00 246. 00
27 820151 OBJECT MARKER (TYPE L-1) EA 1 55. 00 55. 00
28 832003 METAL BEAM GUARD RAI LI NG (WOOD PQST) M 8 88. 00 704. 00
29 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 1, 800. 00 1, 800. 00
30 017675 CONCRETE BARRI ER M 950 185. 00 175, 750. 00
(TYPE 60 MODI FI ED, 250 MMV BASE)
31 017676 CONCRETE BARRI ER M 110 300. 00 33, 000. 00
(TYPE 60 MODI FI ED, 760 MMV BASE)
32 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 2,570 1.20 3,084. 00
33 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 360 2.00 720. 00
34 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 180 5. 00 900. 00

TOTAL 487, 388. 00



| TEM

O©oOoO~NOOULA, WN P

05- 466804
05- SB-101-4
04/ 18/ 00

. 00*
.00

. 80

6, 500.
60
220.
23.

80
120.
1, 000.
115.
800.
32.
12.
63.
410.
1, 350.
150.
520.

70
60
60
330.
3, 000.
210
320.

.00
.00

00
00
00
00

.00

00
00
00*
00
00
00
00
00
00
00
00
00

. 80

00
00
00
00
00
00
00

.30
.30
.00

1500.
26000.
1200.
1968.
2664.
3180.
6500.
69600.
3080.
24610.
5850.
3280.
1200.
1000.
44850.
8000.
960.
4320.
80640.
2460.
10800.
6900.
3120.
4984.
2100.
360.
60.
2640.
3000.
199500.
35200.
3341.
828.
900.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

566, 595. 00

OF

. 00*
.00
.00
.00
.00
5, 000.
70
200.
.00
.00
65.
200.
1, 000.
40
250.
60.
20.
60.
600.
1, 200.
200.
300.
.50
50.
50.
100.
300.
2,700.
220.
360.
.40
.00
.00

00
00
00

00
00
00*
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00

REMA

2700.
209000.
39600.
3598.
1080.

900.

586, 563. 00

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

I NI NG BI DDERS

00|
00|
00|
00|
00|
00|

. 50|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

00|
00|
00|
00|
00|
00|

FOURTH
BI D AMOUNT
_______________________________ |

1, 830. 00* 1830
69, 000. 00* 69000
11. 00 1320
1.00 2460
39. 00 2886
5.50 2915
19, 800. 00 19800
55. 00 63800
250. 00 3500
16. 75 17922
3.00 5850
109. 00 4469
110. 00 1100
1, 000. 00* 1000
145. 00 56550
1, 180. 00 11800
62. 00 1860
19. 00 6840
75. 00 96000
625. 00 3750
1, 780. 00 14240
245. 00 11270
730. 00 4380
3.00 5340
39. 00 1170
30. 00 180
93. 00 93
189. 00 1512
2,250. 00 2250.
165. 00 156750.
288. 00 31680.
1.60 4112.
3. 65 1314.
6. 00 1080.
610, 023. 50

Bl D245
PAGE 8
04/ 19/ 00
FI FTH
BI D AMOUNT
1, 228. 50* 1228
43, 700. 00* 43700
9.19 1102
. 65 1599
31.50 2331
5.09 2697
8, 640. 00 8640
62. 57 72581
189. 00 2646
13.99 14969
2.60 5070
154.54 6336
105. 00 1050
1, 000. 00* 1000
313.35 122206.
500. 00 5000.
75. 00 2250.
16. 80 6048.
68. 95 88256.
1, 260. 00 7560.
2,281.25 18250.
270. 26 12431.
1, 440. 00 8640.
3.96 7048.
120. 00 3600.
125. 00 750.
105. 00 105.
92. 14 737.
1,837.50 1837.
173. 25 164587.
283.50 31185.
1.18 3032.
2.05 738.
4.57 822.
650, 038. 22



05- 466804 Bl D245

05- SB- 101- 4 SUMMARY OF REMAI NI NG BIDDERS PAGE 9
04/ 18/ 00 04/ 19/ 00
| _______________________________
| TEM SI XTH
| Bl D AMOUNT
| _______________________________
1] 20, 000. 00* 20000. 00
2| 20, 000. 00* 20000. 00
3| 2.00 240. 00
4 | 40 984. 00
5 | 35. 00 2590. 00
6 | 1.50 795. 00
7| 20, 000. 00 20000. 00
8 | 45. 00 52200. 00
9 | 300. 00 4200. 00
10 | 20. 00 21400. 00
11 | 2.00 3900. 00
12 | 50. 00 2050. 00
13 | 100. 00 1000. 00
14 | 50, 000. 00* 50000. 00
15 | 30. 00 11700. 00
16 | 1, 500. 00 15000. 00
17 | 100. 00 3000. 00
18 | 15. 00 5400. 00
19 | 100. 00 128000. 00
20 | 200. 00 1200. 00
21 | 1, 150. 00 9200. 00
22 | 400. 00 18400. 00
23 | 800. 00 4800. 00
24 | 7.00 12460. 00
25 | 30. 00 900. 00
26 | 100. 00 600. 00
27 | 50. 00 50. 00
28 | 250. 00 2000. 00
29 | 290. 00 290. 00
30 | 400. 00 380000. 00
31 | 420. 00 46200. 00
32 | 1.00 2570. 00
33 | 10. 00 3600. 00
34 | 10. 00 1800. 00

TOT 846, 529. 00



